
Descriptions .from PSP 1999 Proposal 99-A105 for Tasks 4 throu_~h 7 that were not
awarded.

Task 4, Environmental Documentation

Environmental documentation will be prepared, as a part of the alternative ~. reening process. The
envimmental document will meet the requirements of CEQA and NEPA and address the
impacts and benefits of each altvmative d~veloped in the preliminary design task. It is
recommended that only those alternatives that survive the screening process be analyzed in
detail, while limiting the discussion of other potential alternatives to a section summarizing
reasons for their dismissal. Given the potentially significant impacts associated with some Of the
probable alternatives and concvms with recreational and socioeconomic effects associated with
Lake Red Bluff, it is assumed that the appropriate document will be a joint Enviromental
Impact Statvment!Report 0SIS/EIR). Where significant potential.impacts are identified,
appropriate mitigation measures will.be identified. Activitiesarc expected to include:

¯ Public scoping
¯ Prepare administrative draft document, coordinating closely with pre-design effort
* Prepare public draf~ document
¯ Respond to public comments/prepare final document

.̄ Prepare findings/decision documents

Task 4 wili provide (I) a detailed analysis of the relative m~its and disadvantages oft.he
preferred alternative and other project alternatives; (2) a formal mechanism for disseminating
public information about the project and for public parti..’cipation in the decision making process;
and (3) a Record of Decision in which the lead agencies formally identify and endorse the.
preferred alternative or another altemative and its impact mitigation measures to be carded
forward. Once the Record of Decision is adopted, final design can be initiated and permit
acquisition activities can be finalize& It .is anticipated that either Reclamation or the USFWS will
be the lead agency under NEPA and that the TCCA will be the lead.agency under CEQA.
Deliverables: Administrative, public, and final EIS/EIR.

Task S, Permit Iaifiation

Once the preferred alternative has. been selected, p~mitting efforts will be initiated with the
appropriate agencies. Permits and approvals may be required by the following agencies:

¯ U.S. ArmyCorps of Engineers (404/Section 10 Permit)
¯ CDFG (Streambed Alteration Agreement/CESA compliance)
¯ NM~S (ESA compliance)
¯ USFWS (ESA compliance)
¯ State Lands Commission (Lease Across State Submerged Landsi
¯ Regional Water Quality Control Board (Waste Discharge RequimmentgStormwater)
¯ State Reclamation Board (Encroachment Permit)

- * City of Red Bluffand Tehama County (conditional use permit)
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Fe~ieral Em~n’gency Management Agency (’Letter ofM~ R~on - fl~l~
~~t)

It is ~ficipat~ ~at ~s ~k ~11 ~clud~ 5 to 10 ~afion m~ ~ ag~ p~el.
~s ~ ~H ~ ov~lap ~ ongo~g effo~ ~ P~e ~ w~ch ~ foc~ on p~~

De~v~bles: P~t ~pfic~on d~mfio~

T~k 6, Implementation P~ Re~ement

~ ~pl~~on pl~ ~ be d~elop~ for ~e p~f~ ~t~five. ~e p~~
~pl~~on pl~ develop~ h Ph~e I ~ me pomt for ~e ply. ~e

p~g ~o~afion ~d ~mibiHfi~, ~d ~e p~j~t mo~to~g ~d ~ evMuafion pl~.
De~v~le: ~j~t ~pl~~on Ply.

T~k 7, Project Management

~e project m~agement ~k hcludes develophg pmj~t ~cfions, work ply, sched~e, ~
reso~ce ply, ~d budgets; mo~to~g ~e sched~e, e~en~, ~d work pro~ess; invoichg
for work completed; proj~t sm~ repot; ~d ongohg co~cafiom ~ p~cipa~g
agencies.

The following statement was included in the Proposal:

The NEPA/CEQA process, Task 4, may be deferred to a subsequent funding cycle, but this will
delay implementation of the solution. Without this solution, the benefits of other current or futttre
restoration activities in the Sacramento River/Delta cannot be maximized.
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